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PLEASE REFER TO THE LAYOUT
SHEET FOR PORTABLE CHANGEABLE
MESSAGE SIGN LOCATIONS.

CONTRACTOR SHALL SUPPLY ALL DETOUR SIGNS.

SIGN FACES SHALL CONSIST OF RETROREFLECTIVE
SHEETING WITH THE APPROPRIATE SCREENED MESSAGE.

CONTRACTOR WILL FURNISH THE POSTS/SKIDS AND
ERECT THE SIGNS AT THE LOCATIONS SHOWN ON THIS
SHEET, AS DIRECTED BY THE RESIDENT
ENGINEER/TECHNICIAN.

UPON COMPLETION OF THE CLOSURE, THE
CONTRACTOR SHALL REMOVE THE SIGNS AND POSTS
WHICH WILL REMAIN THE PROPERTY OF THE
CONTRACTOR.

DURING THE CLOSURE, TYPE 3 BARRICADES WITH
ROAD CLOSED SIGNS ATTACHED SHALL SHUT-OFF
ACCESS. TYPE II BARRICADE, DRUM, OR VERTICAL
BARRICADE WITH STEADY BURN MONODIRECTIONAL
LIGHT SHALL ALSO BE PLACED TO DELINEATE ROAD
CLOSURE, AT THE DIRECTION OF THE RESIDENT
ENGINEER OR TECHNICIAN.

THE ABOVE NOTED WORK SHALL BE INCLUDED IN THE
CONTRACT UNIT PRICE LUMP SUM FOR TRAFFIC
CONTROL AND PROTECTION AND NO OTHER
COMPENSATION WILL BE ALLOWED.
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STATE OF ILLINOIS
DEPARTMIENT OF TRANSPORTATION

&

B SHIFRIN, INC.
ENGINEERS

SUGGESTED STAGES OF CONSTRUCTION

AND TRAFFIC CONTROL
STAGE 1 DETOUR
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